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MONROE COUNTY JUSTICE COMPLEX 

November 15, 2022

Monroe County Commissioners
C/O Legal Department
100 W. Kirkwood Avenue
Bloomington, Indiana 47404

RE |  Monroe County Justice Complex
 DLZ Indiana, LLC Qualifications for Professional Services

Dear Commissioners,

County facility masterplanning, programming, design, and construction is a major capital 
undertaking that often represents one of the single largest expenditure projects that a 
county will undertake.  To ensure success, a signature project of this magnitude and significance 
requires diligent preparation and planning. Monroe County is taking all the right steps, including seeking 
professional masterplanning, architectural and engineering services from firms specializing in justice 
projects. DLZ has completed multiple renovation projects at the current Monroe County Correctional Center 
and have provided professional Site Study services regarding the proposed Monroe County Justice Complex 
West Fullerton Pike 87-acre site.  Continuing to work together, Monroe County and DLZ will plan and design 
a successful project.

One key component to a better and more e�ective project is partnering with an 
experienced and qualified architectural/engineering firm.  The strength of DLZ’s planning and 
design team is based on the experience of its key individuals on similar projects in scale, use, and complexity 
– our team has done this many-times before!  Over the past 21 years, we have developed 81 masterplans/
planning studies and over 250 building designs.  Understanding the challenges and opportunities that will 
arise with the Monroe County Justice Complex project will allow DLZ to successfully help guide Monroe 
County through this process.  Monroe County will benefit from our team’s experience and expertise.  

Scott Carnegie, AAIA will serve as the DLZ Project Manager for this Justice Complex 
project. Scott, and his wife Stephanie, are both multi-generational Bloomington/Monroe County area 
residents. Being a life-long Monroe County native, Scott has grown up with an understanding and sincere 
appreciation of the local community values and characteristics that make Bloomington/Monroe County truly 
unique. He has a vested interest in this project and is proud to call Monroe County home. Scott’s experience 
and qualifications, specific and relevant to this Justice Complex project, are noted on his included resume.

We appreciate your consideration to provide professional services for the Monroe County Justice Complex 
project.  For any comments you may have, please contact Scott Carnegie at 317.633.4120 or scarnegie@dlz.
com.  We confidently believe DLZ is your best choice and we would be honored to be part of the Monroe 
County Team.

Respectfully

   
Laurie D. Johnson, PE  Scott A. Carnegie, Associate AIA
Vice President | Principal In Charge  Project Manager
Laurie D. Johnson, PE
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Firm Identification

DLZ INDIANA, LLC
Firm Name

OFFICE LOCATION
138 North Delaware Street
Indianapolis, Indiana 46204

AUTHORIZED NEGOTIATOR
Laurie D. Johnson, PE | Vice President
574.904.7221 | ljohnson@dlz.com

INDIANA
Minority Owned Business Enterprise

1916
Year Established

830+
Employees

#1 CORRECTIONAL DESIGN FIRM 
LOCATED IN THE MIDWEST

27,200+ 
Correctional/Detention Beds Planned/
Designed

Nationally, Regionally, and Locally 
Recognized Justice/Correctional/Detention 
Design Experts

Program Driven Designs and Evidence 
Based Best Practices to Rehabilitate 
Inmates and Reduce Recidivism

$1.25 BILLION
Justice Work Completed in Past Five Years

Our Justice Facilities Division has achieved a reputation for excellence by designing state-of-the-art facilities 
that are functional, cost e¦cient to operate, and within our client’s budget. To accomplish this, we bring 
experienced in-house management, design, and technical professionals together as a Team, and we 
encourage active client participation throughout the project planning and design process. We e§ectively 
engage key stakeholders to integrate the design of the facility with the communities and community values 
they serve.  

Through project experience, our professionals have amassed extensive knowledge concerning    
the rules, regulations, and statutes pertaining to the programming, planning, design, and   
construction of corrections projects.  We are expert presenters at state, regional, and national 
conferences.  
 
DLZ’s portfolio of projects substantiates the fact that our sta§ of professionals o§ers the best elements of current planning and programming experience 
and state-of-the-art design expertise. DLZ has planned/designed more than 27,200 beds at various state and local facilities throughout the Midwest. 
 
Our facility designs are program driven decisions that incorporate Evidence Based Best Practices to rehabilitate inmates with an objective to 
reduce recidivism. The facilities we plan and design make a di§erence.

Our Justice Facilities Division has achieved a reputation for excellence by designing state-of-the-art facilities 

engage key stakeholders to integrate the design of the facility with the communities and community values 

  

DLZ Justice 
Experience

Monroe 
County



MONROE COUNTY JUSTICE COMPLEX  | 2

Task Breakdown 
DLZ is capable of performing all tasks required to 
successfully complete your project in-house.  As such, 
DLZ can provide the following:

 ͫ Architecture Services
 ͫ Mechanical/Electrical/Plumbing/Fire Protection Engineering
 ͫ Structural Engineering
 ͫ Landscape Architecture and Planning
 ͫ Civil Engineering
 ͫ Masterplanning
 ͫ Programming
 ͫ Environmental Services
 ͫ Geotechnical Services
 ͫ Transportation Services
 ͫ Water/Water Resources Services
 ͫ GIS Services
 ͫ Renewable Energy Services
 ͫ Industrial Engineering
 ͫ Surveying
 ͫ Testing Services
 ͫ Construction Engineering and Management Services

While DLZ can complete all work in-house, we also value the importance of 
working with specialists and local companies to provide services within your 
community.  If the County wishes, we are willing to add subconsultants to the 
DLZ Team to provide: 

 ͫ Mental Health/Substance Abuse/Addictions
 ͫ Civil Engineering (local Monroe County Participation)
 ͫ Survey (local Monroe County Participation)
 ͫ Public Outreach (local Monroe County Participation)

As we have participated in multiple Community Justice Response Committee 
meetings, it was noted several times Eve Hill of Brown, Goldstein & Levy, LLP 
contributed significantly with her study.  DLZ has spoken to Ms. Hill about her 
willingness to be a part of the DLZ Team.  Eve indicated she is willing to join 
our DLZ Team.  If requested by the Monroe County Commissioners, DLZ will 
gladly welcome and add Eve Hill to the DLZ Team as a subconsultant.

One team. 
One goal. 
One successful project. 

LEVERAGING THE CONTINUUM OF CARE TO REDUCE 
RECIDIVISM
Ninety-five percent of incarcerated individuals are 
eventually released back into the community.  Their 
successful reintegration depends on innovative programs 
grounded in treatment, healing, and evidence-based 
solutions.  We bring together critical stakeholders, program 
providers, and community partners to identify synergistic 
opportunities for the integration of vital programs that 
reduce recidivism.  We also can introduce new ideas of 
how to provide rapid resources to recent releasees so they 
have a better chance of being successful.
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ARCHITECTURE
Robert Hague, AIA

Kyle Kerstiens, Assoc. AIA, LEED AP
Corey Gray

Zachary McGill
Ellie Morinville

MECHANICAL
Kyung-Hoon Bang, PE 

Skyler Sanders, EI 
Chee Chow, PE

ENVIRONMENTAL
Claire Thomassen

STRUCTURAL
Vanessa Rednour, PE 

Corey A. VanLuchene, PE, SE
Kevin Jackowski, PE

Isiah McGuire (Monroe County Native)

PLUMBING & FIRE PROTECTION
Zachary Harrison, EI 

Quinton Keller
Shaelyn Starks

SURVEY
Steven A. Jones, PS, CFeds

Brian Kinney

ELECTRICAL
Robert Willey, EI 
Isaac Bushue, EI

Cleo Barmes
Haley Nice

CIVIL
Jamie Poczekay, PE, PS

Brian Maurovich, PE
Mathieu Doyle, PE, LEED AP 

LANDSCAPE ARCHITECTURE
Jonathan Mooney, RLA, LEED AP

Nick Francesconi 

Key Production Team

Discipline Leads
ARCHITECTURE

Phillip Wink, RA, NCARB 

STRUCTURAL
Elliott G. Allen, PE, SE 

ELECTRICAL
Timothy K. Fought, PE 

QUALITY CONTROL
Henry Stellema, AIA  

PLUMBING & FIRE PROTECTION
Siddharth Bhat, PE 

LANDSCAPE ARCHITECTURE
Sara Huss, PLA, LEED AP 

SITE DEVELOPMENT/PLANNING
Je§rey K. Hirsch, PLA, LEED AP 

MECHANICAL
Joshua R. Apling, PE, LEED AP 

CIVIL
Jonathan E. LaTurner, PE 

ENVIRONMENTAL
Steven J. Winters 

Eric B. Ratts, AIA, NCARB 

Principal Architect

Scott A. Carnegie, Associate AIA
Project Manager

(Monroe County Native & Resident)

Laurie D. Johnson, PE
Principal In Charge

Core Leadership

Project Team 

 Resume IncludedBOARD OF COMMISSIONERS
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Eric is responsible for the operations of the DLZ Justice Architectural and Building Engineering 
division, including the overall quality for design.  Throughout the Midwest, Eric is respected and 
recognized as an expert in Justice Architecture Planning and Design. 

With an emphasis on evidence based, program driven justice designs, Eric has developed 
over 80 studies and over 145 projects to meet specific Owner requests, as well as creating a 
code compliant, positive environment for the user groups.  Quality • Schedule • Budget is the 
cornerstone of his building designs.  Numerous of his projects have received design awards and 
recognition for excellence and innovation. 

Eric’s strengths include public consensus building, project management, building programming, 
feasibility studies, conceptual design, standards compliance, and quality control.  

Eric B. Ratts, AIA, NCARB
PRINCIPAL ARCHITECT | ARCHITECT OF RECORD

Eric is an active member 
of the AIA National Justice 
Architecture Liaison 
Committee.  The Committee 
discusses trends in Justice 
Architecture and speaks at 
justice related conferences 
across the country.

EDUCATION
Bachelor of Architecture, Ball State 
University
B.S., Environmental Design, Ball State 
University

REGISTRATIONS
Registered Architect 
Indiana | AR19500134
Kentucky | #5550
Ohio | #13194
Maryland | #20923
Michigan | #1301049723
Missouri | #2011008162
Iowa | 06375
Pennsylvania | RA404927
Tennessee |  #107417

ORGANIZATIONS
American Institute of Architects Liaison 
Committee for Justice Architecture
American Correctional Association 
Member
Indiana Sheri§s’ Association
National Sheri§s’ Association
American Jail Association

 ͫ Monroe County Justice Complex Site Study, 
Monroe County, Indiana. 

 ͫ Monroe County Correctional Center 2007 
Interior Renovation, Bloomington, Indiana

 ͫ Monroe County Correctional Center 2010 
Interior Renovation, Bloomington, Indiana

 ͫ Monroe County Correctional Center 2014 
Interior Improvements, Bloomington, 
Indiana

 ͫ Franklin County Operations Assessment 
and Masterplan, Columbus, Ohio 

 ͫ Franklin County Corrections Center Phase 1 
and Phase 2A, Columbus, Ohio. 

 ͫ  Dearborn County Courthouse Renovation 
and Expansion, Lawrenceburg, Indiana

 ͫ Elkhart County Masterplan and Correctional 
Campus, Elkhart, Indiana

 ͫ Je§erson County Masterplan and New 
Sheri§’s O¦ce and Jail, Madison, Indiana 

 ͫ Morgan County Jail Expansion and Work 
Release, Martinsville, Indiana

 ͫ Morgan County Justice Center, Martinsville, 
Indiana

 ͫ Morgan County Government Masterplan, 
Martinsville, Indiana 

 ͫ Fountain County New Sheri§’s O¦ce and Jail, 
Covington, Indiana

 ͫ Grayson County Detention Center Expansion, 
Leitchfield, Kentucky

 ͫ Hamilton County Masterplan and Jail 
Expansion, Noblesville, Indiana

 ͫ Hancock County, Greenfield, Indiana
 ͫ Courthouse Major Renovation
 ͫ New Community Corrections 
 ͫ Sheri	’s O�ce and Jail Renovation

 ͫ Howard County Sheri§’s O¦ce and Jail 
Conversion of Indoor Recreation to Dorm 
Style Housing, Kokomo, Indiana

 ͫ Huntington County Sheri§’s O¦ce and Jail 
Partial Renovation and Security Electronics 
Upgrade, Huntington, Indiana 

 ͫ LaPorte County Jail Renovation and Addition, 
LaPorte, Indiana

 ͫ Montgomery County Masterplan and New 
Sheri§’s O¦ce and Jail, Crawfordsville, 
Indiana

 ͫ Orange County Courthouse Renovation, Paoli, 
Indiana

 ͫ Perry County Masterplan and New Sheri§’s 
O¦ce and Jail, Tell City, Indiana

 ͫ Rush County Sheri§’s O¦ce and Jail, 
Rushville, Indiana

 ͫ Starke County New Sheri§’s O¦ce and Jail, 
Knox, Indiana

 ͫ Sullivan County Masterplan and New Sheri§’s 
O¦ce and Jail, Sullivan, Indiana

 ͫ Tipton County Law Enforcement Center, 
Tipton, Indiana

 ͫ Vanderburgh County New Sheri§’s O¦ce and 
Jail, Evansville, Indiana

 ͫ Vigo County Masterplan and Security Center, 
Terre Haute, Indiana

ͫ This is a sampling of projects.  A complete resume list is available per request.
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Scott A. Carnegie, Associate AIA
PROJECT MANAGER 

Scott has more than 28 years of experience in the professional architectural field. His vast 
experience extends to correctional facilities, public and post-secondary educational facilities, 
churches, fire stations, and historic preservation. Scott has a strong background in community 
engagement, feasibility studies, project management, budget analysis, business development, 
contract negotiations, and design production and coordination among all applicable disciplines.

Scott and Eric Ratts first 
started working together 
in 1994.  Over the past 28 
years, they have developed 
a very strong working 
relationship.

EDUCATION
B.S. Architecture, Ball State University
B.S. Environmental Design, Ball State 
University
Bloomington High School South - 1988

 ͫ Monroe County Justice Complex Site Study, 
Monroe County, Indiana. 

 ͫ Monroe County Correctional Center 2007 
Interior Renovation, Bloomington, Indiana

 ͫ Monroe County Correctional Center 2010 
Interior Renovation, Bloomington, Indiana

 ͫ Monroe County Correctional Center 2014 
Interior Improvements, Bloomington, Indiana

 ͫ Je§erson County Sheri§’s O¦ce and Jail, 
Madison, Indiana. 

 ͫ Morgan County Jail and Work Release, 
Martinsville, Indiana. 

 ͫ Franklin County Corrections Center Phase 1 
and Phase 2A, Columbus, Ohio.  

 ͫ Fountain County Sheri§’s O¦ce & Jail, 
Veedersburg, Indiana.  

 ͫ Tipton County Law Enforcement Center, 
Tipton, Indiana.  

 ͫ Scott County Sheri§’s O¦ce & Jail 
Renovations, Scottsburg, Indiana. 

 ͫ Starke County Courthouse and Former Jail 
Renovations, Knox, Indiana. 

 ͫ Starke County Sheri§’s O¦ce and Justice 
Center, Knox, Indiana. 

 ͫ Starke County Sheri§’s O¦ce and Detention 
Center Courtroom Buildout, Knox, Indiana. 

 ͫ Rowan County Correctional Center, 
Morehead, Kentucky. 

 ͫ Hamilton County Jail Security Camera 
Upgrade, Noblesville, Indiana. 

 ͫ Perry County Sheri§’s O¦ce and Detention 
Center, Tell City, Indiana.

 ͫ Howard County Jail Security System 
Upgrade and Indoor Recreation 
Renovation, Kokomo, Indiana. 

 ͫ Howard County Jail Intake Booking 
Renovation, Kokomo, Indiana.  

 ͫ Hendricks County Jail Security System 
Upgrade and Facility Improvements, 
Danville, Indiana. 

 ͫ Huntington County Jail Detention Door/
Hardware, Security Electronics, and 
Shower Upgrades, Huntington, Indiana. 

 ͫ Huntington County Jail Outdoor Recreation 
Enclosure, Huntington, Indiana. 

 ͫ Huntington County Sheri§’s O¦ce & Jail 
Expansion, Huntington, Indiana. 

 ͫ Tippecanoe County Youth Center, 
Lafayette, Indiana. 

 ͫ Tippecanoe County Community 
Corrections, Lafayette, Indiana. 

 ͫ Tippecanoe County Sheri§’s O¦ce & Jail 
Video Upgrade, Lafayette, Indiana.  

 ͫ Hamilton County Masterplan and Jail 
Expansion, Noblesville, Indiana

 ͫ Delaware County Jail Security Electronics 
Upgrade, Muncie, Indiana. 

 ͫ Delaware County Jail Indoor/Outdoor 
Recreation, Muncie, Indiana. 

 ͫ Porter County Juvenile Detention Center 
Security Electronics and Detention 
Hardware Upgrade, Valparaiso, Indiana. 

 ͫ Vigo County Security Center, Terre Haute, 
Indiana. 

 ͫ Dearborn County Courthouse Expansion, 
Lawrenceburg, Indiana. 

 ͫ Orange County Courthouse Renovation, 
Paoli, Indiana. 

ͫ This is a sampling of projects.  A complete resume list is available per request.
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Phillip Wink, RA, NCARB
ARCHITECTURE

Phillip believes the most successful project stems from the collaboration of the client’s needs, 
budget, site, and the design team.  His responsibilities include interacting with the clients to fully 
understand their needs and budget, implementing their needs into the project documents, and 
coordinating and communicating them to the project team.  Phillip has extensive experience, 
cost estimating, architectural design, construction bid documents preparation, and construction 
observation for various project types.  

EDUCATION
Bachelor of Architecture, Ball State 
University

BS Environmental Design, Ball State 
University

REGISTRATIONS
Registered Architect
Indiana | AR10700217

 ͫ Je§erson County New Sheri§’s O¦ce and 
Jail, Madison, Indiana.  

 ͫ Franklin County Correctional Facility – 
Phase 2A, Columbus, Ohio. 

 ͫ Tippecanoe County Community Corrections 
Addition and Renovations, Lafayette, 
Indiana.  

 ͫ Wayne County Security Upgrades, 
Richmond, Indiana.  

 ͫ Vigo County Security Center, Terre Haute, 
Indiana. 

 ͫ Huntington County Sheri§’s O¦ce and 
Jail Addition and Renovation, Huntington, 
Indiana. 

 ͫ Kalamazoo County Jail Addition and 
Renovation, Kalamazoo, Michigan.*  

 ͫ Allegan County Sheri§’s O¦ce and Jail, 
Allegan, Michigan.* 

 ͫ Lake County Jail Visitation Upgrades and 
Renovations, Crown Point, Indiana*.  

ͫ These are a sampling of projects.  A complete resume lists are available per request.

Henry Stellema
QUALITY CONTROL

Henry has more than 32 years of experience in the field of architecture.  He has the proven ability 
to organize complex sets of information from budget, schedule, consultants, regulatory agencies 
and owner’s personnel into a complete package to present to the intended audience.  Henry is 
an excellent team player and independent contributor.  He has e§ective leadership skills with the 
ability to motivate, coach and train other architects and engineers.  EDUCATION

Bachelor of Architecture, Ball State 
University

BS Environmental Design, Ball State 
University

REGISTRATIONS
Registered Architect
Indiana | AR00900115

 ͫ Indiana University Graduate School of 
Business, Bloomington, Indiana. 

 ͫ Fountain County Sheri§’s O¦ce & Jail, 
Veedersburg, Indiana.  

 ͫ Tippecanoe County Sheri§’s O¦ce 
Detective and Evidence Storage, Lafayette, 
Indiana.  

 ͫ Ross County Jail, Chilicothe, Ohio.  
 ͫ Wayne County Correctional Capital 
Improvements, Richmond, Indiana  

 ͫ Clay Township/City of Carmel Fire 
Department Administration Building. 

 ͫ Tippecanoe County Fairgrounds Master 
Site Plan, Lafayette, Indiana. 

 ͫ Fire Training Center, South Bend, Indiana. 
 ͫ Fairfield County Auditor’s O¦ce, Lancaster, 
Ohio. 

 ͫ Georgia National Guard Dobbins Readiness 
Center.  

 ͫ Department of Defense Scope Documents, 
Fort Campbell, Kentucky. 
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ͫ These are a sampling of projects.  A complete resume lists are available per request.

Josh has 18 years of experience in the mechanical engineering field. He performs mechanical 
engineering design services for a wide variety of institutional and municipal clients. Josh designs 
mechanical systems from small o¦ce buildings to sports arenas and student housing facilities. His 
experience extends to a wide variety of designs for Heating, Ventilation and Air Conditioning (HVAC) 
systems. These designs include the airside and the hydronic system design required for proper 
system operation. He is a LEED accredited professional and he is currently designing several LEED 
certifiable projects for military operations buildings.

Joshua R. Apling, PE, LEED AP
MECHANICAL ENGINEER OF RECORD

EDUCATION
B.S. Mechanical Engineering, Purdue 
University

REGISTRATIONS
Professional Engineer
Indiana | #PE10910274

 ͫ Monroe County Correctional Center 2007 
Interior Renovation, Bloomington, Indiana

 ͫ Monroe County Correctional Center 2010 
Interior Renovation, Bloomington, Indiana

 ͫ Monroe County Correctional Center 2014 
Interior Improvements, Bloomington, Indiana

 ͫ Je§erson County Jail and Sheri§’s O¦ce, 
Madison, Indiana.  

 ͫ Franklin County Corrections Center Phase 1 
and Phase 2A, Columbus, Ohio.  

 ͫ Morgan County Jail Expansion and Work 
Release, Martinsville, Indiana. 

 ͫ Morgan County Justice Center, Martinsville, 
Indiana.

 ͫ Elkhart County Correctional Campus, 
Elkhart, Indiana. 

 ͫ Tippecanoe County Build Operate Transfer, 
Lafayette, Indiana.  

 ͫ Sullivan County Jail and Sheri§’s O¦ce, 
Sullivan, Indiana.  

 ͫ Vigo County Security Center, Terre Haute, 
Indiana.  

 ͫ Marion County Criminal Justice Complex, 
Indianapolis, Indiana. 

 ͫ Hamilton County Jail Expansion, 
Noblesville, Indiana.  

 ͫ Tipton County Jail, Tipton, Indiana.    

Elliott has provided structural engineering design for various institutional, educational, municipal, 
federal and transportation facilities. Elliott’s leadership, forward thinking and teamwork provide 
valuable structural design solutions with reinforced concrete, pre-cast concrete, masonry, steel and 
wood structural materials. In addition to design services, Elliott has been involved with the inspection 
of existing structures, construction administration, project management, inspection and design.

Elliott G. Allen, PE, SE
STRUCTURAL ENGINEER OF RECORD

EDUCATION
B.S. Civil Engineering, (Emphasis in 
Structural Engineering) Purdue University

REGISTRATIONS
Professional Engineer
Indiana | #10403265

Structural Engineer
Illinois |  #081006561

 ͫ Monroe County Correctional Center 2007 
Interior Renovation, Bloomington, Indiana

 ͫ Monroe County Correctional Center 2010 
Interior Renovation, Bloomington, Indiana

 ͫ Monroe County Correctional Center 2014 
Interior Improvements, Bloomington, Indiana

 ͫ Je§erson County Jail and Sheri§’s O¦ce, 
Madison, Indiana.  

 ͫ Franklin County Corrections Center Phase 1 
and Phase 2A, Columbus, Ohio.  

 ͫ Morgan County Jail Expansion and Work 
Release, Martinsville, Indiana. 

 ͫ Morgan County Justice Center, Martinsville, 
Indiana. 

 ͫ Elkhart County Correctional Campus, 
Elkhart, Indiana. 

 ͫ Huntington County Sheri§’s O¦ce & Jail, 
Huntington, Indiana.  

 ͫ Hamilton County Jail Expansion, 
Noblesville, Indiana.  

 ͫ Indianapolis-Marion County Community 
Justice Complex, Indianapolis, Indiana.  

 ͫ Vigo County Jail Expansion Study, Terre 
Haute, Indiana. 

 ͫ Tipton County Law Enforcement Center, 
Tipton, Indiana.  

 ͫ Vanderburgh County Community 
Corrections, Evansville, Indiana
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ͫ These are a sampling of projects.  A complete resume lists are available per request.

Tim has 31 years of experience in the consulting and specifying engineering field.  As a project 
design engineer, he has expertise in applying electrical power distribution, information and 
communications technology, and instrumentation and controls to a wide variety of projects and 
processes.  Tim has extensive design experience in the public and private sectors; including 
correctional, courthouse, water/wastewater, industrial, educational, healthcare, and commercial.

Timothy K. Fought, PE
ELECTRICAL ENGINEER OF RECORD

EDUCATION
B.S. Electrical Engineering, Co-Op 
Program, Purdue University

REGISTRATIONS
Professional Engineer
Indiana | #PE19700119

 ͫ Marion County Criminal Justice Complex, 
Indianapolis, Indiana 

 ͫ Rowan County Detention Center, 
Morehead, Kentucky    

 ͫ Pendleton Juvenile Correctional Facility, 
Pendleton, Indiana. 

 ͫ Saint Joseph County Jail, South Bend, 
Indiana.  

 ͫ Lagrange County Jail, Lagrange County, 
Lagrange, Indiana.  

 ͫ Morgan County Justice Center, Martinsville, 
Indiana.

 ͫ Dearborn County Courthouse, Dearborn 
County, Lawrenceburg, Indiana. 

 ͫ Sherri§’s O¦ce and Detention Center, 
Starke County, Knox, Indiana.

EDUCATION
M.S., Mechanical Engineering, 
University of Southern California

REGISTRATIONS
Professional Engineer
Indiana | PE12200004

EDUCATION
B.S. Civil Engineering, Valparaiso 
University

REGISTRATIONS
Professional Engineer
Indiana | PE910028

Siddharth Bhat, PE
PLUMBING & FIRE PROTECTION ENGINEER OF RECORD
Siddharth has experience in the mechanical engineering field. He designs mechanical systems for 
institutional, correctional facility and municipal clients. Mr. Bhat’s experience extends to plumbing, 
sanitary sewer systems, and water distribution main designs. He also has experience with heating, 
ventilation and air conditioning (HVAC) systems.

 ͫ Franklin County Corrections Center Phase 1 
and Phase 2A, Columbus, Ohio.  

 ͫ Je§erson County Sheri§’s O¦ce and Jail, 
Madison, Indiana. 

 ͫ Vigo County Security Center, Terre Haute, 
Indiana.

 ͫ Grayson County Jail Expansion, Leitchfield, 
Kentucky.  

 ͫ Wayne County Sheri§’s O¦ce & 
Correctional Center Capital Improvements, 
Richmond, Indiana. 

 ͫ Huntington County Sherri§’s O¦ce and Jail 
Addition/Renovation, Huntington, Indiana.  

 ͫ Sullivan County Jail and Sheri§’s O¦ce, 
Sullivan, Indiana.  

 ͫ Morgan County Justice Center, Martinsville, 
Indiana.

Jonathan E. LaTurner, PE
SITE/CIVIL ENGINEER OF RECORD
Jon has extensive experience working on drainage and stormwater management on commercial 
and residential sites. He is responsible for the flood control; stormwater and sanitary sewer design; 
water supply and wastewater elements. These projects include both industrial and governmental 
clients, which involves the preparation of studies, reports, preliminary design, final design, and 
supervision of construction. 

 ͫ Monroe County Justice Complex Site Study, 
Monroe County, Indiana. 

 ͫ Je§erson County Sheri§’s O¦ce and Jail, 
Madison, Indiana

 ͫ Vigo County Security Center, Terre Haute, 
Indiana

 ͫ Morgan County Justice Center, Martinsville, 
Indiana.

 ͫ Elkhart County Correctional campus, 
Elkhart, Indiana

 ͫ I-69 Section 5 Drainage and Hydraulics, 
Bloomington, Indiana

 ͫ Pendleton Juvenile Correctional Facility 
Site Plan, Pendleton, Indiana
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ͫ This is a sampling of projects.  A complete resume list is available per request.

Sara Huss, PLA, LEED AP, CPESC
LANDSCAPE ARCHITECT OF RECORD
Sara’s landscape architectural and planning experience includes design and project management 
for large estate site planning, urban residential lots and rooftops, streetscapes, commercial 
projects, community parks and experience in custom hardscape and planting designs.  Sara has 
gained practical experience through on-site construction observation and field layouts.  She is 
furthering her expertise in the landscape architectural field through continuing education.

EDUCATION
B. S. Landscape Architecture, Purdue 
University

REGISTRATIONS
Professional Landscape Architect:
Indiana | LA21000063

 ͫ I-69 Section 5 - Landscape Aesthetics 
Design, Bloomington, Indiana. 

 ͫ Sullivan County Jail, Sullivan, Indiana.
 ͫ Fountain County Sheri§’s O¦ce and Jail, 
Veedersburg, Indiana.  

 ͫ Tipton County Law Enforcement Center, 
Tipton, Indiana.  

 ͫ Starke County Sheri§’s O¦ce and 
Detention Center, Knox, Indiana.  

 ͫ Elkhart County Law Enforcement Center, 
Elkhart, Indiana

 ͫ Van Buren County Jail Addition and 
Renovation, Van Buren County, Michigan.

 ͫ Tippecanoe County Youth Center, 
Lafayette, Indiana. 

Steven J. Winters
ENVIRONMENTAL
Steve has 27 years of technical and project management experience in the environmental and 
demolition field on a multitude of industrial, commercial and government agency projects. He has 
been involved in demolition and redevelopment projects of all sizes and complexity. 

EDUCATION
B.S. Natural Resources and 
Environment, Ball State University

REGISTRATIONS
Asbestos Project Designer | Inspector
Indiana - 19A005550 | #190628076

 ͫ Monroe County Justice Complex Site Study, 
Monroe County, Indiana. 

 ͫ Profile Parkway Extension Roadway 
Project, Bloomington, Indiana. 

 ͫ Bloomington Hospital Demolition, 
Bloomington, Indiana

 ͫ Clay Township Fire Museum and 
Administration Site Clearing Project, 
Carmel, Indiana.  

 ͫ Rush County Sheri§’s O¦ce Jail Site 
Demolition Project, Rushville, Indiana.  

 ͫ Rowan County Detention Center Site 
Clearing Project, Morehead, Kentucky.  

 ͫ Indianapolis Airport Terminal and 
Associated Structures Abatement/
Demolition, Indianapolis, Indiana.  

 ͫ St. Mary’s College, Phase I Environmental 
Site Assessment. 

Jeffrey K. Hirsch, PLA, LEED AP
SITE DEVELOPMENT PLANNING
Je§’s landscape architectural and planning experience includes, but not limited to, educational, 
recreational, environmental and civic design projects.  Specific design work has included site 
development for large municipal, institutional and university building projects, athletic field 
complexes, multi-use recreational trails, urban plazas, streetscapes, and detailed planting designs. 

EDUCATION
B. S. Landscape Architecture, Ball State 
University

REGISTRATIONS
Professional Landscape Architect:
Indiana | 10100142

 ͫ Monroe County Justice Complex Site Study, 
Monroe County, Indiana. 

 ͫ I-69 Section 5 - Landscape Aesthetics 
Design, Bloomington, Indiana. 

 ͫ Je§erson County Sheri§’s O¦ce and Jail, 
Madison, Indiana. 

 ͫ Franklin County Corrections Center, 
Columbus, Ohio. 

 ͫ Elkhart County Correctional Complex, 
Elkhart, Indiana.  

 ͫ Sullivan County Sheri§’s O¦ce and Jail, 
Sullivan, Indiana. Site 

 ͫ Vigo County Security Center, Terre Haute, 
Indiana. 

 ͫ Morgan County Justice Center, Martinsville, 
Indiana.
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Capacity to Perform Work Elements
We purposefully developed a team with a large sta  and the 
experienced resources to successfully implement your project.  We 
assembled our team to achieve the best combination of expertise, relevant 
project experience, and availability.

DLZ is committed to providing the right sta¦ng for your Monroe County 
Justice Complex project.  Our track record of on-time performances, and 
the ability to meet stringent budgets, is directly attributed to our talented 
leadership and experienced, enthusiastic, and cooperative sta§.

The strength of DLZ is based on the experiences of its key individuals 
on similar projects in scale, use, and complexity – we have done this 
before!  The team understands the challenges and opportunities that will arise 
with the Monroe County Justice Complex project.  We will help you through 
the masterplanning and development phase.  Our team embraces your goals 
of an environmentally friendly and energy e¦cient design.

We have a design team objective to establish a transparent and 
cooperative relationship.  This is based on communication, mutual respect, 
professionalism, and trust.

30
Architects

17
Mechanical 
Engineers

11
Transportation 
Engineers

201
Civil Engineer

13
Environmental 
Engineers/
Scientists

9 
Landscape 
Architects

26
Structural 
Engineers

5
GIS Specialists

9
Geologists

71
Construction 
Observers/
Inspectors

6
Electrical 
Engineers

44
Project 
Managers

132
Administrative

90
Surveyors

76 
Designers/
Technicians

90
Other

DLZ IN-HOUSE STAFF

As a full service firm, DLZ has the necessary professional sta� in-house who 
are experienced and knowledgeable to develop your Monroe County Justice 
Complex Project.

DLZ is committed to providing Monroe County a high quality, sustainable project 
that meets your budget and your schedule.
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PROJECT TEAM KICKOFF MEETING
At the start of the project, we will have a Project 
Team Kicko§ Meeting to focus on organizing 
and confirming the roles of the stakeholders 
and design team members, develop a project 
mission statement, formulate project goals, 
identify a project schedule timeline, and 
determine proper lines of communication.

REVIEW PRIOR STUDIES
We understand and have reviewed the prior 
studies leading up to this project completed 
by Dr. Kenneth Ray and Eve Hill.  It is important 
to collectively discuss the findings and 
recommendations identified in these studies 
to fully understand the current condition of the 
Monroe County Justice System and Jail. These 
studies have shaped the decisions to this point.

SITE REVIEW & MASTERPLANNING
DLZ conducted a site study at the proposed 
approximate 87-acre West Fullerton Pike site 
for the new Monroe County Justice Complex 
project. DLZ has walked the site multiple 
times and are fully aware of the opportunities 
and challenges of the proposed site. DLZ will 
maximize the proposed site opportunities 
and address the site challenges during 
the Masterplanning. DLZ understands the 

proposed site for the Monroe County Justice 
Complex should address the Sheri§’s O¦ce 
& Jail and Courts - for initial use, and the 
possibility of other future justice components 
such as Probation, Community Corrections, 
Clerk of the Courts, Prosecutor and Public 
Defender. We understand the Masterplanning 
process will include a robust public process.  
Serving as a I-69 corridor “gateway” to 
Bloomington, it is important the project is 
aesthetically attractive and inviting.

DEVELOP A BUILDING PROGRAM
A building program will be developed that 
reflects the specific and unique goals and 
objectives of your Monroe County Justice 
Complex project.  There are many ways to 
approach a design.  With our vast justice 
and correctional experience, we have 
seen various approaches to design and 
operations of a facility.  We will share our 
recommendations as we develop the building 
program together.

Understanding classification, separating 
prey from predator, PREA, addictions, 
mental health issues, movement of 
inmates, e¦ciency of operations (knowing 
that sta¦ng is your biggest cost over the 

life of the facility), and types of housing 
approaches is critical to designing a facility.

DETERMINE PROJECT BUDGETS - HARD 
CONSTRUCTION AND SOFT COSTS
Prior to starting design, it is critical to determine 
the project budgets.  Hard construction costs 
– bid day number – and soft costs need to be 
understood and identified upfront so everyone 
understands what is part of the project and 
what is not included.  Over the years we have 
developed general category budgets for 
various components of a jail project.  These 
general budgets will help to establish initial 
rough estimates. Budgets will be updated and 
consistently evaluated as the design progresses.

SCHEMATIC DESIGN
The Schematic Design Phase is when we 
start developing an overall vision for the 
design through the process of stakeholder 
charrettes – a fancy word for brainstorming 
ideas addressing both needs and wants in a 
facility design.  The charrettes are a vibrant 
work session where we will collectively roll 
up our sleeves and get down to the business 
of developing flow patterns through the 
facility, addressing spatial adjacencies, 
analyzing housing configurations and 

Project Approach
DLZ believes fostering a collaborative process will yield the best results and meet the goals of your 
Monroe County Justice Complex project.  We strive to create a process that promotes communication 
and engages the stakeholders.  By thinking collectively through issues, evaluating evidence, and 
testing ideas in a structured, thoughtful, and respectful manner, the best solutions will be brought 
forward.  This is how DLZ will work with Monroe County.

Process
PROJECT TEAM 

KICKOFF MEETING

REVIEW PRIOR 
STUDIES

SITE REVIEW & 
MASTERPLANNING

DEVELOP A 
BUILDING 
PROGRAM

DETERMINE 
PROJECT 
BUDGETS

SCHEMATIC 
DESIGN

DESIGN 
DEVELOPMENT

CONSTRUCTION 
DOCUMENTS

BIDDING & AWARD

CONSTRUCTION 
ADMINISTRATION

PROJECT 
CLOSEOUT

TRANSITION, POLICIES, 
& PROCEDURES

(STARTS WITH MASTER 
PLANNING)
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number of beds per area, etc.  It is an 
exciting time in the design process as it 
collects the thoughts of many in a short 
period of time into a working design.

Our Team will also start to develop massing 
and blocking models to better visualize 
how the building will be formed on the site.  
Overall project costs will be reviewed to 
make sure the project is staying on budget.

We anticipate bi-weekly meetings with 
the stakeholders for the duration of the 
Schematic Design phase.

DLZ will make a formal presentation of the 
completed Schematic Design Phase to the 
Monroe County Commissioners for formal 
approval – before commencing the Design 
Development Phase.

DESIGN DEVELOPMENT
The Design Development Phase is a 
progression of the Schematic Design Phase. 
We will begin to incorporate the structural, 
mechanical, plumbing, fire protection, 
electrical, security, and technology building 
systems into the design. We will do a Life 
Cycle Cost comparison of various building 
systems to analyze which system is the 
best solution for Monroe County.  These 
comparisons will be presented and 
discussed with the stakeholders.

We will begin to develop the project 
specifications which describes the bidding 
and contract requirements as well as the 
specific materials and equipment.  Overall 
project costs will be reviewed to make sure 
the project is staying on budget.

We anticipate bi-weekly meetings with the 
stakeholders for the duration of the Design 
Development phase.

DLZ will make a formal presentation of the 
completed Design Development Phase 
to the Monroe County Commissioners for 
formal approval – before commencing the 
Construction Document Phase.

CONSTRUCTION DOCUMENTS
Commonly referred to as the “Blueprints”, the 
Construction Documents Phase is when we 
develop the final drawings and specifications 
for bidding and constructing the project.  We 
finalize the design and develop the specific 
details of how to construct the facility.  The 
final set of Construction Documents will 
be hundreds of sheets of drawings and 
specifications for a project of this magnitude.

During this phase, we also perform a 
comprehensive Quality Review of the 
documents.  We have established a 
Quality Manager for the project and their 
responsibility is to make sure each discipline 
reviews not just their own documents, but the 
complete set of drawings and specifications.  
In fact, we will have a sit-down meeting with 
the complete Design Team that typically 
spans a few days to review sheet by sheet 
all the drawings and page by page of all the 
specification sections.  The Monroe County 
stakeholders are welcome to attend this 
Quality Review session. 

A final project cost estimate will be developed 
prior to releasing for the bidding phase.

We anticipate bi-weekly meetings with 
the stakeholders for the duration of the 
Construction Documents phase.

DLZ will make a formal presentation of the 
completed Construction Document Phase 
to the Monroe County Commissioners for 
formal approval – before commencing the 
Bidding Phase.

BIDDING & AWARD
The DLZ Team will assist in the bidding phase 
by responding to contractor questions, 
attending a pre bid meeting, participating 
in the bid opening, reviewing the bids 
submitted, and helping to prepare the Owner/ 
Contractor standard form of Agreements.

CONSTRUCTION ADMINISTRATION
DLZ will participate in bi-weekly on-site 
construction progress meetings and attend 
Commissioner meetings monthly to provide 
an update on the status of the project.

Once the project is more defined and a 
bidding and construction procurement 
method is determined, additional detail will 
be provided with respect to our specific 
services we propose for the Construction 
Administration phase.  

PROJECT CLOSEOUT
The Project Closeout phase is a critical 
phase.  DLZ will work with Monroe County 
to ensure the project is completed per the 
requirements of the bid documents.  We will 
also review as built drawings to make sure 
they reflect any adjustments or modifications 
during construction of the project.  Operation 
and Maintenance Manuals will be reviewed 
to verify if the required documentation of 
materials, procedures, cleaning, warranties, 
etc. are included. The as built drawings and 
Operation and Maintenance Manuals will be 
transmitted to Monroe County.

We anticipate up to five full days for equipment 
training procedures.  The contractors will be 
required to electronically video record all 
training sessions. The video recordings will be 
transmitted to Monroe County.

TRANSITION, POLICIES, & PROCEDURES
This can be a di§erence maker in the 
success of a project.  It is recommended that 
Monroe County identify specific individuals 
responsible for the development of the 
transition, policies, and procedures of the 
new facility.  When moving both inmates and 
sta§ into a new facility, careful and e§ective 
planning must be well thought out and 
practiced before actually implementing.  DLZ 
has participated in this phase many times 
and we will provide recommendations and 
assistance upon request. It is recommended 
that these specific individuals be involved 
from the very beginning of the project.
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DESIGN TECHNOLOGY
Building Information Modeling (BIM)
DLZ will utilize BIM software (Revit) with clash detection (Navisworks).  
A cloud-based server dedicated specifically to your project will 
contain information for all the components of the building.  Revit 
has the advantage of allowing multiple designers and technical 
sta§ to access the same file at the same time. This is critical when 
coordinating between di§erent disciplines, as it allows architects and 
engineers to see changes made real-time.  By reducing time required 
for coordination, the design process is quicker and more e¦cient. In 
addition, collision detection between components helps reduce change 
orders and construction time. 

The Design Team will prepare a BIM Project Execution Plan (PxP). The 
PxP will serve as the basis for BIM standards throughout the life of the 
project and set the quality standards for the electronic media. 

A dedicated BIM Model Manager will be assigned to your project. 
Their primary functions will consist of review and enforcement of the 
standards in the PxP.  With properly applied standards, the BIM model 
can be used with Navisworks for clash detection which will greatly 
improve the above ceiling and in-wall building MEP coordination.  In 
addition, third party software is routinely applied to the BIM model to 
study energy, operations, response times and many other applications. 

The benefit is that much of this information is now real-time between 
input and feedback. In addition to such tool as Revit and Navisworks, the 
Design Team shall utilize software such as Newforma as an electronic 
data management program, providing comprehensive electronic 
coordination and distribution capabilities and resources.

Virtual Reality
Our innovative use of technology will be a great asset to the Monroe 
County Justice Complex project. We utilize the Revit model in Virtual 
Reality to “walk through” the proposed facility. This not only gives 
Monroe County the opportunity to experience the building prior to 
spending any money on construction, but also gives the Design Team 
the opportunity to identify any final design coordination items, including 
identifying conflicts. 

Additionally, by utilizing BIM software, we manage and coordinate 
our design e§orts more e¦ciently with all disciplines to provide more 
accurate construction cost analysis.  We can also share these designs 
and models e¦ciently with vendors that are leaders in the industry.  
Their feedback can be critical in understanding production schedules 
and cost implications of the design. 

VENDORS IN THE INDUSTRY
We collaborate with industry leaders to provide high quality and cost-
e§ective solutions and options.  This level of expertise ensures your 
project is equipped with the most up-to-date technology and trends.

With our extensive experience in the justice market, we have developed 
valuable relationships with manufacturers and suppliers in the industry.  
Correctional projects utilize very specialized components such as 
security camera monitoring/recording, door access control, modular cell 
construction, etc.  The contractors are often beholden to the suppliers 
to meet delivery schedule requirements to meet the overall construction 
schedule.  DLZ takes the proactive approach of working with the 
manufacturers to standardize the designs of these components.  This 
enables the manufacturers and suppliers to quickly move our designs 
through their engineering and advance the production schedule.  On 
previous projects, this resulted in cost and schedule savings.  

The coordination with these vendors has also resulted in the alignment 
of our designs with their manufacturing processes. This provides for 
an e¦cient process and maximizes the use of raw materials that are 
purchased by the manufacturer, thus reducing material and labor costs 
as well as schedule duration.

INDIANA JAIL STANDARDS
DLZ has an outstanding professional relationship with Kevin Orme, 
Chance Sweat, and Je§ Grogh of the Indiana Department of Correction 
(IN DOC).  This will be beneficial to Monroe County as we develop your 
design and review it on a continual basis with the IN DOC to ensure the 
design meets all requirements of the Indiana Jail Standards, as well as 
the American Correctional Association guidelines.  IN DOC routinely 
applauds DLZ for our well thought out quality designs.

Standard 
Design Practices
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Project Experience

REFERENCE
JEFF COCKERILL
Monroe County Attorney
812.349.2525

Monroe County 
Experience
VARIOUS LOCATIONS

MONROE COUNTY JUSTICE COMPLEX SITE STUDY
DLZ was retained by the Monroe County Board of Commissioners to prepare a Site Study of an 
approximate 87-acre site located at the northeast corner of the intersection of SR 37/I-69 and 
West Fullerton Pike, Bloomington Indiana.  The goal was to identify potential site restrictions and 
potential site needs for the proposed development of this site for Monroe County Justice Complex.  
As part of the Site Study, DLZ evaluated the existing utility services and utility availability, zoning 
and local ordinances, existing site grades, potential stormwater requirements, and performed 
a desktop limited regulatory and historical use screening.  In addition, DLZ reviewed previously 
completed investigation at the site that were provided by the County, which consisted of a Phase 
I Environmental Site Assessment (ESA) Report, Phase II ESA Report, geotechnical report, and 
wetland delineation report.  

As part of the Site Study, DLZ identified Conservancy and Karst Easements had been filed at 
the Site and granted to the City of Bloomington.  These easement were put in place to protect 
natural areas including wooded areas, sloped areas, drainage ways, and karst features.  Based 
on a review of these easements, DLZ developed a preliminary site plan using existing LiDAR to 
depict the layout of the easement areas.  To further evaluate suitable areas for development, 
DLZ reviewed the City of Bloomington Site Development Standards in the City Municipal Code 
(Chapter 20.04) for the site and building design setbacks, site restrictions pertaining to steep 
slopes and wooded areas, karst features, and storm water management requirements.  Utilizing 
this information, DLZ updated the preliminary site plan to identify areas that were suitable for 
development. 

Based on an evaluation of the suitable areas for development, the existing and surrounding site 
topography, and the existing karst features at the site and on the adjoining quarry property to 
the east, DLZ and the County met with representatives from the City of Bloomington to discuss 
potential stormwater management practices, and the restrictions associated with stormwater 
run-o§ into the karst features.  In addition, DLZ coordinated with INDOT to evaluate potentially 
directing stormwater run-o§ from the site to the existing SR 37 / I-69 right-of-way.   

DLZ met with representatives from the County to discuss the preliminary site plan, suitable areas 
for development, potential site restrictions, and the need to perform additional site investigations 
to evaluate the nature of the karst features identified at the Site.   

ADDITIONAL MONROE COUNTY PROJECTS
 ͫ Monroe County Correctional Center 2007 
Interior Renovation

 ͫ Monroe County Correctional Center 2010 
Interior Renovation

 ͫ Monroe County Correctional Center 2014 
Interior Improvements 

 ͫ Smith & Rogers Road Curve Correction 
Design & Construction Engineering

 ͫ Hunter Creek Road Construction 
Engineering

 ͫ Hunter Creek Bridge Construction 
Engineering

 ͫ Profile Parkway Extension Design & 
Construction Engineering

 ͫ Vernal Pike Connector Design
 ͫ Industrial Drive
 ͫ County-wide Sign Replacement
 ͫ Tra¦c Signal Improvements

  SMITH & ROGERS ROAD CURVE CORRECTION

  PROFILE PARKWAY EXTENSION
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The Franklin County Ohio Board of Commissioners had a vision to create a model facility for 
today’s detention needs. The DLZ Team combined a strong sta§ of talented leadership and 
experienced designers who are at the forefront of their respective discipline to successfully fulfill 
the Owner’s vision. The DLZ Team united our passions to re-imagine detention rehabilitation and 
mental health, while developing an environmentally friendly sustainable and energy e¦cient state-
of-the-art facility.
 
The Commissioners envisioned this new jail facility as being an opportunity to approach 
corrections di§erently – re-imagined to provide true and lasting benefit and value to the 
community by developing a building program that responds to detention rehabilitation, mental 
health, behavioral management and being an environmentally friendly/energy e¦cient facility. The 
facility design responds to that building program by including spaces such as direct supervision 
housing pods, gender responsive female housing, ample program classrooms, indoor/outdoor 
recreation, de-escalation rooms, etc. and a Rapid Resource Center (RRC) to provide continuum 
of care goods and services to inmates upon and after being released. An emphasis was placed 
on incorporating ample natural light, views and use of textures and color to create a normalized 
environment. A state-of-the-art Communications and Operations Center (Master Control) includes 
six (6) fully ergonomic consoles, tiered raised access flooring system, electronically controlled 
shades at clerestory windows, and a video wall that extends vertically approximately 48” above 
the floor to the ceiling and horizontally wall to wall.

The Scope of Work for the Franklin County Corrections Center included the development of a new 
correction facility located at 2551 Fisher Road, Columbus, Ohio 43204. The Jail replaces Franklin 
County Jail I, which is located at 370 South Front Street, Columbus, Ohio. With a Hard Construction 
Cost budget totaling approximately $300 million, 1,282 total rated beds in direct supervision 
detention are provided in Phase I and II. The facility is designed to be expandable to 2,800 rated 
beds, upon consolidation of all Franklin County Jail operations. The Owner provided draft Program 
of Requirements notes a total build-out of approximately 900,000 GSF.

DLZ was the Architect & Engineer of Record and provided professional services for Phase I and II 
including Architecture, Landscape Architecture, Mechanical, Plumbing, and Fire Protection design.

REFERENCE
DALLAS BALDWIN
Franklin County Sheri§
614.557.0345

Franklin County 
Corrections Center 
Phase 1 & Phase 2A
COLUMBUS, OHIO

As the foundation for this 
project, DLZ developed an 
Operational Assessment and 
Masterplan.
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The Elkhart County Board of Commissioners selected DLZ services to complete the architectural 
programming and prepare the Masterplan for a new 2,800 rated bed criminal justice complex located on 
80-acre site two miles south of Elkhart, Indiana. The criminal justice facility assessment study identified an 
initial need for 1,000 adult inmate beds. The correctional philosophy behind the design focuses on inmate 
programs aimed at the reduction of recidivism. The full build-out is intended to aid other county agencies and 
the Indiana Department of Correction with additional beds.

The site has been master-planned to accommodate an additional expansion, including a 768-bed Minimum-
Medium Custody Adult Unit, two 168-bed Maximum Custody Adult Units that will provide 336 maximum 
custody beds and two 24-bed juvenile detention housing units. If all the planned build-out occurs per the 
masterplan, the complex will provide 2,680 adult beds and 120 juvenile beds, and all required support 
services. 

DLZ provided all professional planning services for the masterplan and all design services for the multiple 
buildings – core services building, minimum/medium housing units, maximum housing units, central utility 
plant, juvenile detention housing, law enforcement administration, and warehouse.“This is the premier correctional 

facility in the Midwest.”

Ken Whipker, Executive 
Liaison Sheri	 and County 
Jail Operations at the Indiana 
Department of Correction (Ret.)

REFERENCE
BRAD ROGERS
Elkhart County Commissioner, Sheri§ (ret)
574.320.7548

Elkhart County 
Correctional Complex
ELKHART, INDIANA
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The Je§erson County Board of Commissioners selected DLZ to perform a Site and Program 
Validation Study for an approximate 50-acre site to accommodate a new 300 inmate rated bed 
Sheri§’s O¦ce & Criminal Justice Center. DLZ also performed a Masterplan to accommodate a future 
housing pod addition, maintenance outbuilding and a courts facility on the same proposed site. 

The Board of Commissioners then selected DLZ to implement a design to include an approximate 
84,656 GSF facility consisting of new general inmate population housing with 300 rated inmate 
beds in a two-story volume (one operational level) around a central elevated control room.  General 
population inmate housing consists of all two-man modular steel cells. Two inmate worker pods 
consist of open dormitory housing. The project also includes a two-bay drive-thru vehicle sallyport, 
intake booking – with 6-hour temporary juvenile holding, medical/mental health holding, program 
classrooms, laundry, and kitchen. Multiple indoor/outdoor recreation areas are provided and 
positioned to permit direct access from two inmate housing dayrooms. This eliminates the need for 
correctional sta§ to escort inmates.

The administration area includes o¦ces, conference rooms, and associated support spaces for 
the Sheri§’s O¦ce, Jail and Detectives. A squad room, armory, evidence processing/storage, and 
training room are also included. The Training Room is sized to accommodate approximately 75 
occupants.

REFERENCE
BOB LITTLE
Je§erson County Commissioner
812.493.3118

Jefferson County 
Sheriff’s Office & 
Criminal Justice Center
MADISON, INDIANA
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Over the past 12 years, Morgan County Board of Commissioners and DLZ have redefined Morgan 
County government buildings more than in their 200 years as a county.    

County Commissioner Bryan Collier noted “After a strategic masterplan with DLZ, the Morgan County 
Commissioners unanimously selected DLZ to design the largest project in Morgan County’s history – 
the new Justice Center. DLZ has helped to guide Morgan County on creating not just a new building 
which is going to house our judicial system, but a complete campus with a new atmosphere of growth 
and progress.” Commissioner Collier said “DLZ’s Team has been very patient and giving as leaders 
within the county have made suggestions and demands only to then change minds forcing a change in 
suggestions and demands. Finally, after many meetings, DLZ has guided Morgan County on a design 
plan that we personally believe residents can be proud of for many generations to come.”   
 
Commissioner Collier added “Morgan County’s Justice Center has already helped leaders, including 
publicly elected, school, and business owners to visualize the need to properly plan for our growth. 
It is a very exciting time in the history of the expansion of Morgan County. It has been a pleasure 
working with the team at DLZ.” 

With all design services provided by DLZ sta§, the $72M project includes:
 ͫ New 72,000 square foot state-of-the art Justice Center with six courts, county clerk and court services
 ͫ New Bicentennial Plaza to connect the new Justice Center to the historic downtown square
 ͫ Renovation and restoration of the ca. 1859 historic Courthouse for county administrative o¦ces
 ͫ Renovation of the ca. 1996 Administration Building for prosecutor, Title IV-D, and Assembly meeting
 ͫ New 204 vehicle parking lot

DLZ also provided all the design services for a major addition to the Morgan County Sheri§’s 
O¦ce and Jail.  The jail expansion includes 200 rated beds, all designed to meet the Indiana 
Jail Standards.  Initially, 100 of the beds will be used for a Work Release program.  A new vehicle 
sallyport, intake booking area with 12 holding cells, and support spaces were included.  Also, two 
new classrooms were provided for programming purposes of inmates and were designed with 
toilets, sinks, and showers so that these classroom spaces can serve as over-flow beds in the event 
of overcrowding years down the road.  DLZ also upgraded the master control, non-contact visitation 
area, and repurposed the former intake booking area into a medical housing area.

REFERENCE
BRYAN COLLIER
Morgan County Commissioner
765.346.1177

Morgan County Justice 
Center, Jail Expansion, 
and Work Release
MARTINSVILLE, INDIANA
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SCHEMATIC DESIGN   -   DESIGN DEVELOPMENT   -   CONSTRUCTION DOCUMENTS

Schedule
Our Team consistently maintains a manageable volume of active projects in various stages of design, bidding, and 
construction.  This consistency allows us to maintain su�cient, experienced sta� to deliver the highest quality services 
to our clients.  

SCOTT CARNEGIE is responsible 
for the schedule.  He is 
committed to allocating 
the necessary resources to 
complete your project on 
schedule. 

KICKOFF 
MEETING

SITE REVIEW, 
MASTERPLANNING, 
& PROGRAMMING

SCHEMATIC 
DESIGN

DESIGN 
DEVELOPMENT

CONSTRUCTION 
DOCUMENTS

BIDDING 
& AWARD

CONSTRUCTION 
ADMINISTRATION

2 Months 2 Months 3 Months 4 Months 1.5 Months 22-24 Months Antic.

 ͫ Proposed 87 Acre 
West Fullerton Pike 
Site

 ͫ Initial Use - Sheri§’s 
O¦ce & Jail, Courts

 ͫ Long Term Plan 
- Probation, 
Community 
Corrections, Clerk 
of the Courts, 
Prosecutor and 
Public Defender

 ͫ Aesthetically 
attractive/inviting 
“gateway”

 ͫ Overall Design 
Vision

 ͫ Stakeholder 
Charrettes

 ͫ Develop flow 
patterns, 
address spatial 
adjacencies, 
housing 
configurations

 ͫ Massing and 
Blocking Models

 ͫ Develop Project 
costs

 ͫ Present to 
Commissioners 
for approval

 ͫ Further develop 
the Schematic 
Design

 ͫ Stakeholder 
Meetings

 ͫ Incorporation of 
building systems

 ͫ Life Cycle Cost 
comparison

 ͫ Begin project 
specifications

 ͫ Review project 
costs

 ͫ Present to 
Commissioners 
for approval

 ͫ Further develop 
the Design 
Development 

 ͫ Stakeholder 
Meetings

 ͫ Develop final 
drawings and 
specifications 
for bidding and 
constructing of 
project

 ͫ Comprehensive 
Quality Review

 ͫ Final cost estimate 
developed

 ͫ Present to 
Commissioners for 
approval

 ͫ Respond to 
contractor 
questions

 ͫ Attend pre-
bid meeting

 ͫ Bid opening
 ͫ Review Bids
 ͫ Assist with 
preparing 
Owner/
Contractor 
standard 
form of 
Agreement(s)

 ͫ On-site 
construction 
progress 
meetings

 ͫ Progress updates 
at Commissioner 
meetings 
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Insurance 

INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :
INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N
N / A

(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED $PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $
$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

National Union Fire Ins. Co.
Everest National Ins Co
Continental Casualty Company

3/31/2022

Greyling Ins. Brokerage/EPIC
3780 Mansell Road, Suite 370
Alpharetta, GA  30022

Sabrina Wynn
470.785.2254

Sabrina.Wynn@greyling.com

DLZ Indiana LLC
138 North Delaware Street
Indianapolis, IN  46204

19445
10120
20443

22-23

A X
X

X X

GL5268221 04/01/2022 04/01/2023 1,000,000
500,000
25,000
1,000,000
2,000,000
2,000,000

A
X

X X

CA4489714 04/01/2022 04/01/2023 2,000,000

B X X

X 25,000

XC8CU00042221 04/01/2022 04/01/2023 5,000,000
5,000,000

A

N

WC015893783 04/01/2022 04/01/2023 X
1,000,000

1,000,000
1,000,000

C Professional Liab
Includ Pollution
Liability

AEH591928672 04/01/2022 04/01/2023 Per Claim $5,000,000
Aggregate $5,000,000

Sample Certificate

1 of 1
#S3211691/M3203284

DLZCORPOClient#: 25256

SWY01


